
NIH eRA Project 

Prepared By: 
Northrop Grumman Information Technology, Computing Systems 

(Formerly ROW Sciences) 
1700 Research Blvd 

Suite 400 
Rockville MD 20850-3142 

Prepared For: 
The National Institutes of Health 

Office of Extramural Research 
6705 Rockledge Drive 

Rockville MD 20817 

Committee Management, Screen 
Reviews 

Version 3.1 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 2 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

REVISION HISTORY 
 

Date Version Description of Change Author 
1-30-02 1.0 Initial draft C Blizard 
3-12-02 3.0 Added new screen designs C Blizard 
3-15-02 3.1 Added Screen Shot of Query Meeting Screen C Blizard 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 3 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

TABLE OF CONTENTS 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 4 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

1.Introduction ............................................................................................9 

2.Splash Screen / Home Page ................................................................10 

2.1 Current Screen................................................................................................10 

2.2 Proposed Screen ............................................................................................11 

2.3 Current Menus ................................................................................................12 

2.4 Proposed Menus.............................................................................................13 
2.4.1 Committee Menu .................................................................................13 

2.4.2 Meeting Menu ......................................................................................14 

2.4.3 Help Menu ...........................................................................................15 

2.4.4 Federal Register Menu ........................................................................16 

2.4.5 Slate Menu...........................................................................................17 

2.4.6 Financial Menu ....................................................................................18 

2.4.7 Report Menu ........................................................................................19 

2.4.8 Slate Report Menu...............................................................................20 

2.4.9 Personnel Forms Report Menu............................................................21 

2.4.10 President's Annual Report Menu .........................................................22 

2.4.11 Financial Operating Plan (FOP) Report Menu .....................................23 

2.4.12 Female/Minority Reports Menu............................................................24 

3.Committee Screen (CM1030)...............................................................25 

3.1 Current Screen................................................................................................25 

3.2 Proposed Screens ..........................................................................................26 
3.2.1 Query Committee Screen ....................................................................26 

3.2.2 Committee Screen ...............................................................................27 

4.Committee Status Screen (CM1000) ...................................................30 

4.1 Current Screen................................................................................................30 

4.2 Proposed Screen ............................................................................................31 

5.Committee Administration (CM1080)..................................................33 

5.1 Current Federal Staff Canvas ........................................................................33 

5.2 Proposed Federal Staff Screen .....................................................................34 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 5 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

5.2.1 Current Federal Staff Costs Screen.....................................................35 

5.2.2 Proposed Federal Staff Costs Screen .................................................36 

5.3 Current Chairgrant Canvas............................................................................37 

5.4 Proposed Chairgrant Canvas ........................................................................38 

5.5 Current Affiliations Canvas ...........................................................................39 

5.6 Proposed Affiliations Screen.........................................................................40 

5.7 Current Committee Versions Canvas ...........................................................41 

5.8 Proposed Committee Versions Canvas........................................................42 

5.9 Current Annual Reports Canvas ...................................................................43 

5.10 Proposed Annual Reports Canvas................................................................44 
5.10.1 Current FOP Costs Pop-Up .................................................................45 

5.10.2 Proposed FOP Costs Web Page .........................................................46 

5.11 Current Personnel Costs Pop-Up..................................................................48 

5.12 Proposed Personnel Costs Web Page..........................................................49 

6.Nomination / Appointment (CM1010)..................................................52 

6.1 Current Screen................................................................................................52 

6.2 Proposed Screen ............................................................................................53 

7.Nomination Slate (CM1040) .................................................................54 

7.1 Current Screen................................................................................................54 

7.2 Proposed Screen ............................................................................................55 

8.Meeting Data (CM1050) ........................................................................56 

8.1 Proposed Query Meeting Screen ..................................................................56 

8.2 Current Meeting Data Screen and Roster Canvas .......................................57 

8.3 Proposed Meeting Data Screen.....................................................................58 

8.4 Current Add/Edit Meeting Screen..................................................................59 

8.5 Proposed Add Meeting Screen......................................................................60 

8.6 Proposed Edit Meeting Screen......................................................................61 

8.7 Current SRA/Exec Sec Screen.......................................................................62 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 6 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

8.8 Proposed SRA/Exec Sec Screen, now Query Federal Staff........................63 

8.9 Current Meeting Address Screen..................................................................64 

8.10 Proposed Query Meeting Location Screen ..................................................65 

8.11 Proposed Admin Expenses Screen ..............................................................67 

8.12 Current Meeting Rates Screen.......................................................................68 

8.13 Proposed Meeting Rates Screen...................................................................69 

8.14 Current Agenda Detail Canvas ......................................................................70 

8.15 Proposed Federal Register Notice Agenda Screen .....................................71 

8.16 Current Combine Meeting Canvas ................................................................72 

8.17 Proposed Combine Council Subcommittees Meeting Canvas...................73 

8.18 Current Workgoups Canvas ..........................................................................74 

8.19 Proposed Workgroups Canvas .....................................................................75 

8.20 Current CM List of Applications Canvas ......................................................76 

8.21 Current Peer Review List of Applications Screen........................................77 

8.22 Proposed List of Applications Web Page.....................................................78 

8.23 Current Meeting Roster Screen.....................................................................80 

8.24 Proposed Roster Screen................................................................................81 

8.25 Current Add/Edit Attendee Screen................................................................82 

8.26 Proposed Add Attendee Screen....................................................................83 

8.27 Proposed Edit Attendee Screen ....................................................................84 

8.28 Current COI Tracking Screen.........................................................................85 

8.29 Proposed COI Tracking Screens...................................................................86 

8.30 Proposed Add All Standing Members...........................................................89 

8.31 Proposed View Degrees.................................................................................90 

8.32 IRG/SEP Post Meeting Roster Verification ...................................................91 
8.32.1 Option 1 ...............................................................................................91 

8.32.2 Option 2 ...............................................................................................92 

8.33 Proposed Voucher List Screen......................................................................93 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 7 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

9.Federal Register Notice (CM1055) ......................................................94 

9.1 Current Screen................................................................................................94 

9.2 Proposed Screens ..........................................................................................95 
9.2.1 Option 1 ...............................................................................................95 

9.2.2 Option 2, Federal Register Notice Screen combined with query..........97 

9.3 Current Add / Edit Notice Screen ..................................................................98 

9.4 Proposed Add/Edit Notice Screen.................................................................99 

9.5 Proposed FDA Codes Screen........................................................................99 

9.6 Proposed Federal Register Notice Meetings Screen.................................100 

9.7 Proposed Federal Register Notice Workflow .............................................101 

10.Federal Register Administration (CM1058) ....................................102 

10.1 Current Screen..............................................................................................102 

10.2 Proposed Screen ..........................................................................................103 

11.Voucher / ADB (CM1054) .................................................................104 

11.1 Current Voucher Screen ..............................................................................104 

11.2 Proposed Voucher Screen...........................................................................105 

11.3 Current ADB Screen.....................................................................................106 

11.4 Proposed ADB Screen .................................................................................107 

12.Check Register Screen (CM1056) ...................................................108 

12.1 Current Screen..............................................................................................108 

12.2 Proposed Screen ..........................................................................................109 

12.3 Current Add/Edit Check Screen ..................................................................110 

12.4 Proposed Add/Edit Check Web Page..........................................................111 

12.5 Current Edit Expense Screen ......................................................................112 

12.6 Proposed Edit Expense Screen...................................................................113 

13.OFM Upload Screen (CM1057) ........................................................114 

13.1 Current Screen..............................................................................................114 

13.2 Proposed Screen ..........................................................................................115 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 8 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

14.Advanced Person Search ................................................................116 

14.1 Current Screen..............................................................................................116 
14.1.1 Search Criteria...................................................................................116 

14.1.2 Result List ..........................................................................................117 

 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 9 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

1. Introduction 
 

The CMUG will hold several meetings to review the proposed screen designs.  The following sections 
display the current Committee Management Screens along with the proposed screens that will be 
discussed at that meeting.   The proposed screen designs will be added to this document prior to the 
meeting that will review them.  This document will be updated after each screen review meeting.    

 

The following criteria was used in designing the screens: 

 

• 508 compliance (Disabilities Act) 

• technical direction to not use HTML frames 

• limiting the need for refreshing screens 

• compliance with the CMUG to increase the quantity of information, such as showing more 
meetings 

• compliance with the CMUG request to eliminate unnecessary data 

• compliance with the CMUG to integrate Committee Management and Peer Review 

 

The screens that will be reviewed are prototypes only.  They are not fully functional.  They do not 
connect to the database at this time. 

 

During the screen review meetings, the CMUG will also be asked to identify which fields should track a 
change history. 
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2. Splash Screen / Home Page 
 

2.1 Current Screen 
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2.2 Proposed Screen 

  



NIH eRA Project  Committee Management, Screen Reviews 

 Page 12 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

2.3 Current Menus 
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2.4 Proposed Menus 
 

2.4.1 Committee Menu  
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2.4.2 Meeting Menu 
 
 

  
 
 

 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 15 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

 

2.4.3 Help Menu 
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2.4.4 Federal Register Menu 
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2.4.5 Slate Menu 
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2.4.6 Financial Menu 
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2.4.7 Report Menu 
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2.4.8 Slate Report Menu 
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2.4.9 Personnel Forms Report Menu 
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2.4.10 President's Annual Report Menu 
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2.4.11 Financial Operating Plan (FOP) Report Menu 
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2.4.12 Female/Minority Reports Menu 
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3. Committee Screen (CM1030) 
 
 

3.1 Current Screen 
 

 
 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 26 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

3.2 Proposed Screens 

3.2.1 Query Committee Screen 
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3.2.2 Committee Screen 
 
This screen is displayed with three images, as follows. 
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4. Committee Status Screen (CM1000) 
 
 

4.1 Current Screen 
 
 

 
 

The following fields are displayed via the scroll bar: 
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4.2 Proposed Screen 

 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 32 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 33 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

 

5. Committee Administration (CM1080) 
 

5.1 Current Federal Staff Canvas 
 
 

 
 

The following fields are displayed via the scroll bar: 
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5.2 Proposed Federal Staff Screen 

 

 
 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 35 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

 

5.2.1 Current Federal Staff Costs Screen 
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5.2.2 Proposed Federal Staff Costs Screen 
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5.3 Current Chairgrant Canvas 
 
 

 
 
The following fields are displayed via the scroll bar: 
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5.4 Proposed Chairgrant Canvas 
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5.5 Current Affiliations Canvas 
 
 

 
 
The following field is displayed via the scroll bar: 
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5.6 Proposed Affiliations Screen 
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5.7 Current Committee Versions Canvas 
 
 

 
 
All fields on the Committee Screen are displayed via the scroll bar. 
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5.8 Proposed Committee Versions Canvas 
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5.9 Current Annual Reports Canvas 
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5.10 Proposed Annual Reports Canvas 
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5.10.1 Current FOP Costs Pop-Up 
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5.10.2 Proposed FOP Costs Web Page 
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5.11 Current Personnel Costs Pop-Up 
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5.12 Proposed Personnel Costs Web Page 
 
This screen requires two screen images. 
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6. Nomination / Appointment (CM1010) 
 

6.1 Current Screen 
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6.2 Proposed Screen 
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7. Nomination Slate (CM1040) 
 

7.1 Current Screen 
 

 
 
The following fields are displayed via the scroll bar: 
 

 
 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 55 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

7.2 Proposed Screen 
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8. Meeting Data (CM1050) 
 

8.1 Proposed Query Meeting Screen 
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8.2 Current Meeting Data Screen and Roster Canvas 
 

 
 

The following fields are displayed via the scroll bar on the Roster Canvas: 
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8.3 Proposed Meeting Data Screen 
 

 
 
For the location, show the hotel name.  If the hotel name is blank or if it is a teleconference, show the 
building and room number fields. 
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8.4 Current Add/Edit Meeting Screen 
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8.5 Proposed Add Meeting Screen 
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8.6 Proposed Edit Meeting Screen 
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8.7 Current SRA/Exec Sec Screen 
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8.8 Proposed SRA/Exec Sec Screen, now Query Federal Staff 

 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 64 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

 

8.9 Current Meeting Address Screen 
 
This screen will be redesigned based on the decisions made in earlier CMUG meetings. 
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8.10 Proposed Query Meeting Location Screen 
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Current Admin Expenses Screen 
 

 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 67 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

 

8.11 Proposed Admin Expenses Screen 
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8.12 Current Meeting Rates Screen 
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8.13 Proposed Meeting Rates Screen 
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8.14 Current Agenda Detail Canvas 
 

 
 
The image on the left is displayed via the scroll bar, the image to the right is displayed via the Add or Edit 
Agenda Details button. 
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8.15 Proposed Federal Register Notice Agenda Screen 
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8.16 Current Combine Meeting Canvas 
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8.17 Proposed Combine Council Subcommittees Meeting Canvas  
 
The title of this form will change from 'Combine Meetings' to ;Combine Council Subcommittees Meetings'. 
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8.18 Current Workgoups Canvas 
 
 

 
 
 
 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 75 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

8.19 Proposed Workgroups Canvas 
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8.20 Current CM List of Applications Canvas 
 
 

 
 
The List of Applications Canvas currently in CM will be replaced with the data that is displayed in the 
Review List of Applications form, displayed on the following page. 
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8.21 Current Peer Review List of Applications Screen 
 

 
 
The More buttons displays the following additional fields: 
 

 
 
The Labels Description button displays the following pop-up: 
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8.22 Proposed List of Applications Web Page 
 
The List of Applications web page spans two pages. 
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8.23 Current Meeting Roster Screen 
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8.24 Proposed Roster Screen 
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8.25 Current Add/Edit Attendee Screen 
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8.26 Proposed Add Attendee Screen  
 

 
 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 84 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

 

8.27 Proposed Edit Attendee Screen 
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8.28 Current COI Tracking Screen 
 

  
 

Review Points: 

• IC Sends Forms for Initial Completion or Update 
• Member Returns Forms 
• Forms Sent to appropriate IC Staff for Review 
• Waivers Returned to IC/CMO for Preparation of Waiver 
• Waivers Prepared/Signed by Recmding. Official  
• Waivers Forwarded to OSCE  
• Waivers Returned by OSCE  
• Waivers Forwarded to DEC  
• Apprvd/Returned by DEC  
• Initial IC Hold  
• COPY Sent to Member  
• Member Confirmed and Acknowledge  
• Sent Copy to OSCE 
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8.29 Proposed COI Tracking Screens 
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8.30 Proposed Add All Standing Members 
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8.31 Proposed View Degrees 
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8.32 IRG/SEP Post Meeting Roster Verification 
 

8.32.1 Option 1 
 
This option allows users to select the elements of the date fields from a pull down menu.   This option 
causes the columns to extend off of the screen.   
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8.32.2 Option 2 
 
User’s can place their cursor on any element within the date field to edit the date.  This option allows for 
viewing of all columns on one screen. 
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8.33 Proposed Voucher List Screen 
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9.  Federal Register Notice (CM1055) 
 

9.1 Current Screen 
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9.2 Proposed Screens 
 

9.2.1 Option 1 
 

9.2.1.1 Query Federal Register Notice Screen 
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9.2.1.2 Federal Register Notice Screen 
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9.2.2 Option 2, Federal Register Notice Screen combined with query 
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9.3 Current Add / Edit Notice Screen 
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9.4 Proposed Add/Edit Notice Screen 
 
 
See Proposed Federal Register Notice Screen.  Add/Edit features are combined with that screen. 
 
 
 

9.5 Proposed FDA Codes Screen 
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9.6 Proposed Federal Register Notice Meetings Screen 
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9.7 Proposed Federal Register Notice Workflow 
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10. Federal Register Administration (CM1058) 
 
 

10.1 Current Screen 
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10.2 Proposed Screen 
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11. Voucher / ADB (CM1054) 
 

11.1 Current Voucher Screen 
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11.2 Proposed Voucher Screen 
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11.3 Current ADB Screen 
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11.4 Proposed ADB Screen 
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12. Check Register Screen (CM1056) 
 
 

12.1 Current Screen 
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12.2 Proposed Screen 
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12.3 Current Add/Edit Check Screen 
 

 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 111 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

12.4 Proposed Add/Edit Check Web Page 
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12.5 Current Edit Expense Screen 
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12.6 Proposed Edit Expense Screen 
 
 
 



NIH eRA Project  Committee Management, Screen Reviews 

 Page 114 of 118 Created: 3/12/2002 3:07 PM 
  Last Updated: 3/15/2002 4:03 PM 

13. OFM Upload Screen (CM1057) 
 

 

13.1 Current Screen 
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13.2 Proposed Screen 
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14. Advanced Person Search 
 
 

14.1 Current Screen 
 

14.1.1 Search Criteria 
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14.1.2 Result List 
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Proposed Screen 
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