eRA Development Task Order - Technical Evaluation 1/17/2005

| Technical Approach Scoring Sheet | | | | | | |
|----------------------------------|------------|--|--|--|--|--|
| Task Order Identification: | Task Order | | | | | |
| Evaluator: | 0 | | | | | |
| Vendor: | 0 | | | | | |

| Appropriateness of Technical Approach - Table 1 | Weight | Rating | Earned Score | Comments to justify/explain rating |
|--|--------|--------|-----------------|------------------------------------|
| Grants Management tasks (1-6, 8) | 3 | 0.00 | 0.00 | |
| OneView tasks (7 & 9) | 3 | 0.00 | 0.00 | |
| Integration of GM and OneView | 4 | 0.00 | 0.00 | |
| Total Score | 10 | | 0.00 | |
| Average: Used as Evaluation Rating Number | | | 0.00 | |

| Appropriate Assignment of Personnel - Table 2 | Weight | Rating | Earned Score | Comments to justify/explain rating |
|---|--------|--------|-----------------|------------------------------------|
| Grants Management tasks (1-6, 8) | 4 | 0.00 | 0.00 | |
| OneView tasks (7 & 9) | 4 | 0.00 | 0.00 | |
| Integration of GM and OneView | 2 | 0.00 | 0.00 | |
| Total Score | 10 | | 0.00 | |
| Average: Used as Evaluation Rating Number | | | 0.00 | |

| Adherence to eRA Architecture - Table 3 | Weight | Rating | Earned Score | Comments to justify/explain rating |
|---|--------|--------|-----------------|------------------------------------|
| Grants Management tasks (1-6, 8) | 3 | 0.00 | 0.00 | |
| OneView tasks (7 & 9) | 3 | 0.00 | 0.00 | |
| Subtask 12 | 4 | 0.00 | 0.00 | |
| Total Score | 10 | | 0.00 | |
| Average: Used as Evaluation Rating Number | | | 0.00 | |